DOT_RGGBO5

* ok *

PS&E JOB NO: 98Y012 REVISION NO : 1
CONTRACT NO: 005644 REGGON NO :5
VERSI ON NO : 2 WORK ORDER# : 0OL2553
HWY : SR 090

TITLE : SR 90
ELK HEI GHTS I/ C VIC.
TO TANEUM CR. BR.
98Y012

PRQJECT © 1M 0902(188)

COUNTY(S) : KI TTI TAS

------- LOW BI DDER

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
Bl D TABULATI ON REPORT

GOODFELLOW BRCS.

1407 N WALLA WALLA AVE

98801- 1530
VENATCHEE

WA 98807059¢
CONTRACTOR NUMBER :

DATE: 05/ 04/ 1999
TI ME: 08: 38

BIDS OPENED ON : May 5 1999
AWARDED ON : May 28 1999

------- 2ND BIDDER ------- =-==---- 3RD BIDDER -------

D. A, ZULUAGA CONSTRUCTI ON, II SCARSELLA BROS. | NC.
652 SW 143RD ST 19460 84TH AVE S
KENT WA 98032- 1240
SEATTLE WA 981661536 SEATTLE WA 981680388
CONTRACTOR NUMBER : 100092 CONTRACTOR NUMBER : 746000

ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
PREPARATI ON
1 MOBI LI ZATI ON
L.S.
175, 000. 00 137, 000. 00 74, 000. 00 210, 000. 00
2 CLEARI NG AND GRUBBI NG
7.8000 ha 2, 500. 0000 1, 200. 0000 2, 500. 0000 3, 000. 0000
19, 500. 00 9, 360. 00 19, 500. 00 23, 400. 00
3 REMOVAL OF STRUCTURE AND OBSTRUCTI ON
L.S.
700. 00 1, 000. 00 800. 00 500. 00
4 REMOVI NG ASPHALT CONC. PAVEMENT
8850. 0000 e 3. 5000 2. 2500 3. 0000 2. 7500
30, 975. 00 19, 912. 50 26, 550. 00 24,337.50
5 REMOVI NG BEAM GUARDRAI L ANCHOR
6. 0000 EACH 200. 0000 150. 0000 155. 0000 150. 0000
1, 200. 00 900. 00 930. 00 900. 00
6 REMOVI NG BEAM GUARDRAI L
330. 3000 w 6. 0000 5. 0000 5. 0000 4. 9000
1,981. 80 1, 651. 50 1, 651. 50 1,618. 47
7 REMOVI NG CABLE GUARDRAI L
192. 5000 w 3. 5000 5. 0000 5. 0000 4. 9000
673.75 962. 50 962. 50 943. 25
8 REMOVI NG TEMPORARY PAVEMENT MARKI NG
16745. 0000 w 0. 1800 0. 7000 0. 7000 0. 6600
3,014. 10 11, 721.50 11, 721. 50 11, 051. 70
9 REMOVI NG PAI NT STRI PE
2950. 0000 w 1. 7500 1. 5000 1. 6000 1. 5000
5,162. 50 4,425.00 4,720.00 4,425.00
GRADI NG
10 ROADWAY EXCAVATI ON | NCL. HAUL
34300. 0000 s 8. 0000 5. 4500 10. 0000 9. 7500
274, 400. 00 186, 935. 00 343, 000. 00 334, 425. 00
11 EMBANKMENT COMPACTI ON
17870. 0000 s 1. 0000 4. 4000 1. 0000 1. 5000
17, 870. 00 78, 628. 00 17, 870. 00 26, 805. 00



DOT_RGGBO5

PS&E JOB NO: 98Y012
CONTRACT NO: 005644

REVISION NO : 1
REGGON NO :5

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * * Bl D TABULATI ON REPORT

DATE: 05/ 04/ 1999
TI ME: 08: 38

BIDS OPENED ON : May 5 1999
AWARDED ON : May 28 1999

VERSI ON NO : 2 WORK ORDER# : OL2553
HAWY CSR 090 e LOWBIDDER ------- =--=----- 2ND BIDDER -----=- =-=---- 3RD BIDDER -------
TITLE : SR 90 GOODFELLOW BROS. , D. A. ZULUAGA CONSTRUCTI ON, |! SCARSELLA BROS. | NC.
%KT":E'ESJT&' ! (B3RV' C. 1407 N WALLA WALLA AVE 652 SW 143RD ST 19460 84TH AVE S
98Y012 : : 98801- 1530 KENT WA 98032- 1240
PROJECT | M 0902( 188) VENATCHEE WA 98807059¢ SEATTLE WA 981661536 SEATTLE WA 981680388
COUNTY(S) : KI TTI TAS CONTRACTOR NUMBER : CONTRACTOR NUMBER : 100092 CONTRACTOR NUMBER : 746000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
DRAI NAGE
12 DI TCH EXCAVATI ON | NCL. HAUL
47.0000 s 15. 0000 28. 0000 20. 0000 12. 5000
705. 00 1, 316. 00 940. 00 587. 50
13 CONCRETE | NLET
31. 0000 EACH 750. 0000 900. 0000 850. 0000 460. 0000
23, 250. 00 27,900. 00 26, 350. 00 14, 260. 00
14 DROP | NLET TYPE 1
1. 0000 EACH 3, 000. 0000 2,200. 0000 2, 250. 0000 1, 950. 0000
3, 000. 00 2,200. 00 2, 250. 00 1, 950. 00
15 LI GHT LOOSE RI PRAP
13. 0000 s 50. 0000 70. 0000 35. 0000 15. 0000
650. 00 910. 00 455. 00 195. 00
16  UNDERDRAI N PI PE 100MM DI AM
4045. 0000 8 32. 0000 24.0000 22.0000 18. 5000
129, 440. 00 97, 080. 00 88, 990. 00 74,832.50
17 DRAIN PIPE 150 MMV DI AM
183. 0000 8 25. 0000 60. 0000 34. 0000 18. 0000
4,575. 00 10, 980. 00 6,222. 00 3,294. 00
18 SCHEDULE A CULV. PIPE 450 MM DI AM
76. 0000 8 60. 0000 105. 0000 100. 0000 64. 4000
4,560. 00 7,980. 00 7, 600. 00 4,894. 40
19 CL. Il REINF. CONC. CULV. PIPE 450 MM DI AM
12. 0000 8 150. 0000 400. 0000 125. 0000 118. 1500
1, 800. 00 4, 800. 00 1, 500. 00 1,417.80
20 CL. Il REINF. CONC. CULV. PIPE 600 MM DI AM
13. 5000 8 175. 0000 350. 0000 150. 0000 148. 5000
2,362.50 4,725.00 2,025.00 2,004. 75
21 PLAIN ST. CULV. PIPE 1.6 MM TH. 450 MM DI AM
29.5000 8 80. 0000 100. 0000 100. 0000 101. 7500
2,360. 00 2, 950. 00 2, 950. 00 3,001.63
22 PLAIN ST. CULV. PIPE 1.6 MM TH. 1200 MM DI AM
20. 0000 8 164. 0000 180. 0000 300. 0000 182. 0000
3, 280. 00 3, 600. 00 6, 000. 00 3, 640. 00



DOT_RGGBO5

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
Bl D TABULATI ON REPORT

DATE: 05/ 04/ 1999
TI ME: 08: 38

PS&E JOB NO: 98Y012 REVI SION NO : 1 BI DS OPENED ON : May 5 1999
CONTRACT NO: 005644 REGGON NO : 5 AWARDED ON : May 28 1999
VERSI ON NO : 2 WORK ORDER# : OL2553
HAWY CSR 090 e LOWBIDDER ------- ------- 2ND BIDDER -----=- =-=---- 3RD BIDDER -------
TITLE : SR 90 GOODFELLOW BROS., | NC. D. A. ZULUAGA CONSTRUCTI ON, |! SCARSELLA BROS. | NC.
%KT":E'ESJT&' ! (B3RV' C. 1407 N WALLA WALLA AVE 652 SW 143RD ST 19460 84TH AVE S
98Y012 - 98801- 1530 KENT WA 98032- 1240
PROJECT | M 0902( 188) VENATCHEE WA 98807059¢ SEATTLE WA 981661536 SEATTLE WA 981680388
COUNTY(S) : KI TTI TAS CONTRACTOR NUMBER : CONTRACTOR NUMBER : 100092 CONTRACTOR NUMBER : 746000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
STORM SEVER
23 CATCH BASIN TYPE 2 1200 MM DI AM
1. 0000 EACH 2, 000. 0000 2,200. 0000 2, 000. 0000 1, 885. 0000
2, 000. 00 2,200. 00 2, 000. 00 1, 885. 00
STRUCTURE
24 DI TCH SLAB
L.S.
2, 000. 00 2, 500. 00 3, 000. 00 4,000. 00
SURFACI NG
25 CRUSHED SURFACI NG BASE COURSE
15310. 0000 t 10. 0000 12. 2500 13. 0000 14. 0000
153, 100. 00 187, 547. 50 199, 030. 00 214, 340. 00
LI QUI D ASPHALT
26 ANTI - STRI PPI NG ADDI Tl VE
EST.
590. 00 590. 00 590. 00 590. 00
ASPHALT TREATED BASE
27 ASPHALT TREATED PERVEABLE BASE
2990. 0000 t 25. 0000 27.0000 28.5000 28. 2500
74, 750. 00 80, 730. 00 85, 215. 00 84, 467. 50
CEMENT CONCRETE PAVEMENT
28 FURNI SHI NG 14 DAY CONC. FOR CEMENT CONC. PAVEMENT
3740. 0000 s 130. 0000 111. 0000 129. 3500 108. 0000
486, 200. 00 415, 140. 00 483, 769. 00 403, 920. 00
29 CEMENT CONC. PAVEMENT
12680. 0000 e 61. 0000 19. 0000 13. 0000 19. 0000
773, 480. 00 240, 920. 00 164, 840. 00 240, 920. 00
30 EPOXY- COATED TIE BAR W TH DRI LL HOLE
3277. 0000 EACH 10. 0000 7.0000 10. 0000 6. 7500
32,770.00 22,939. 00 32, 770. 00 22,119.75
ASPHALT CONCRETE PAVEMENI
31 ASPHALT CONC. PAVEMENT CL. B PG 58-2:
1170. 0000 t 30. 0000 29. 2500 31. 0000 30. 5000
35, 100. 00 34, 222.50 36, 270. 00 35, 685. 00



DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

* ok *

PS&E JOB NO: 98Y012 REVISION NO : 1
CONTRACT NO: 005644 REGGON NO :5
VERSI ON NO : 2 WORK ORDER# : 0OL2553
HWY : SR 090

TITLE : SR 90

ELK HEIGHTS I/ C VIC
TO TANEUM CR. BR

98Y012
PROQJIECT © 1M 0902(188)
COUNTY(S) : KITTI TAS
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT

Bl D TABULATI ON REPORT

------- LOW BI DDER

GOODFELLOW BRCS.

1407 N WALLA WALLA AVE

98801- 1530

VENATCHEE WA 98807059¢
CONTRACTOR NUMBER

PRI CE PER UNI T/
TOTAL AMOUNT

------- 2ND BI DDER

D. A, ZULUAGA CONSTRUCTI ON,

652 SW 143RD ST

SEATTLE WA 981661536
CONTRACTOR NUMBER

PRI CE PER UNI T/
TOTAL AMOUNT

SEATTLE

DATE: 05/ 04/ 1999
TI ME: 08: 38

BIDS OPENED ON : May 5 1999
AWARDED ON : May 28 1999

SCARSELLA BROS.
19460 84TH AVE S
KENT WA 98032- 1240

WA 981680388
CONTRACTOR NUMBER

PRI CE PER UNI T/
TOTAL AMOUNT

ASPHALT CONCRETE PAVEMENI
32 JOB M X COWPLI ANCE PRI CE ADJUSTMENT

CALC
1, 190. 00
EROSI ON CONTROL AND PLANTI NG
33 SEEDI NG, FERTI LI ZI NG, AND MULCHI NG
7.1000 ha 2, 300. 0000
16, 330. 00
34 TEMPORARY WATER POLLUTI ON/ EROSI ON CONTROL
EST.
500. 00
TRAFFI C
35 CONDUI T SYSTEM
L.S
3, 000. 00
36 BLACKOUT TAPE STRI PE
6695. 0000 n 6.5000
43,517.50
37 I NSET METHYLMETHACRYLATE PLASTI C LANE STRI PE
2470. 0000 n 6. 1500
15, 190. 50
38 CONTI NUOUS SHOULDER RUMBLE STRI P
8. 7000 km 500. 0000
4, 350. 00
39 FLEXI BLE DRAI NAGE MARKER
34. 0000 EACH 20. 0000
680. 00
40 BEAM GUARDRAI L ANCHOR TYPE 2
1. 0000 EACH 400. 0000
400. 00

41 BEAM GUARDRAI L ANCHOR TYPE 4
1. 0000 EACH 350. 0000
350. 00

1, 190. 00

2, 300. 0000
16, 330. 00

500. 00

2,700.00

1. 9000
12,720. 50

7.5000
18, 525. 00

1, 300. 0000
11, 310. 00

25. 0000
850. 00

525. 0000
525. 00

425. 0000
425. 00

1, 190. 00

4, 000. 0000
28, 400. 00

500. 00

6, 000. 00

2.0000
13, 390. 00

7.0000
17, 290. 00

1, 300. 0000
11, 310. 00

27.0000
918. 00

525. 0000
525. 00

425. 0000
425. 00

1,190. 00

2,500. 0000
17, 750. 00

500. 00

2, 000. 00

1. 8500
12,385.75

7.0000
17, 290. 00

1, 000. 0000
8, 700. 00

25. 0000
850. 00

505. 0000
505. 00

405. 0000
405. 00

3RD BI DDER



DOT_RGGBO5 VASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 05/ 04/ 1999
* %« % Bl D TABULATI ON REPORT * * * TI ME: 08: 38
PS&E JOB NO: 98Y012 REVI SION NO : 1 BI DS OPENED ON : May 5 1999
CONTRACT NO: 005644 REGI ON NO 5 AWARDED ON : May 28 1999
VERSI ON NO : 2 WORK ORDER# : OL2553
HAWY CSR 090 e LOWBIDDER ------- =--=----- 2ND BIDDER -----=- =-=---- 3RD BIDDER -------
TITLE : SR 90 GOODFELLOW BROS., | NC. D. A. ZULUAGA CONSTRUCTI ON, |! SCARSELLA BROS. | NC.
%KT":E'ESJTng ! ERY' C. 1407 N WALLA WALLA AVE 652 SW 143RD ST 19460 84TH AVE S
98Y012 98801- 1530 KENT WA 98032- 1240
PROJECT - 1M 0902(188) VENATCHEE WA 98807059¢ SEATTLE WA 981661536 SEATTLE WA 981680388
COUNTY(S) : KI TTI TAS CONTRACTOR NUMBER : 100296 CONTRACTOR NUMBER : 100092 CONTRACTOR NUMBER : 746000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
TRAFFI C
42 REMOVI NG AND RESETTI NG BEAM GUARDRAI L
411. 5000 8 22.0000 18. 0000 18. 5000 17. 7000
9, 053. 00 7, 407. 00 7,612.75 7,283.55
43 TEMPORARY CONC. BARRI ER
3032. 4000 8 25. 0000 30. 0000 31. 0000 29.5000
75, 810. 00 90, 972. 00 94, 004. 40 89, 455. 80
44 TEMPORARY | MPACT ATTENUATOR
1. 0000 EACH 5, 000. 0000 2,100. 0000 2, 200. 0000 2, 000. 0000
5, 000. 00 2,100. 00 2,200. 00 2, 000. 00
45 FLEXI BLE GUI DE POST
43. 0000 EACH 20. 0000 22.0000 23.0000 21. 0000
860. 00 946. 00 989. 00 903. 00
46 PAINT STRI PE
2950. 0000 8 0. 5000 1. 0000 1. 1000 1. 0000
1, 475. 00 2, 950. 00 3, 245. 00 2, 950. 00
47 TEMPORARY PAVEMENT MARKI NG
10050. 0000 8 0. 2000 0. 6000 0. 6500 0. 5500
2,010. 00 6, 030. 00 6, 532. 50 5,527.50
48 PERMANENT S| GNI NG
L.S.
2, 000. 00 5, 000. 00 4,000. 00 3, 500. 00
49 TRAFFI C SAFETY DRUM
178. 0000 EACH 40. 0000 52. 0000 60. 0000 40. 0000
7,120. 00 9, 256. 00 10, 680. 00 7,120. 00
50 SEQUENTI AL ARROW SI GN
2950. 0000 HR 3.0000 4. 2500 4. 2500 2. 5000
8, 850. 00 12, 537.50 12, 537.50 7,375.00
51 PORTABLE CHANGEABLE MESSAGE S| GN
1. 0000 EACH 2, 500. 0000 8, 600. 0000 9, 000. 0000 7, 500. 0000
2,500. 00 8, 600. 00 9, 000. 00 7,500. 00
52 OPERATI ON OF PORTABLE CHANGEABLE MESSAGE S| GN
3025. 0000 HR 10. 0000 2. 7500 2. 0000 5. 0000
30, 250. 00 8,318.75 6, 050. 00 15, 125. 00



DOT_RGGBO5

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
Bl D TABULATI ON REPORT

DATE: 05/ 04/ 1999
TI ME: 08: 38

PS&E JOB NO: 98Y012 REVI SI ON NO : BI DS OPENED ON : May 5 1999
CONTRACT NO: 005644 REGI ON NO AWARDED ON : May 28 1999
VERSI ON NO : 2 WORK ORDER# : OL2553
HAWY CSR 090 e LOWBIDDER ------- =--=----- 2ND BIDDER -----=- =-=---- 3RD BIDDER -------
TITLE : SR 90 GOODFELLOW BROS. , D. A. ZULUAGA CONSTRUCTI ON, |! SCARSELLA BROS. | NC.
%KT":E'ESJT&' ! (B3RV' C. 1407 N WALLA WALLA AVE 652 SW 143RD ST 19460 84TH AVE S
98Y012 : : 98801- 1530 KENT WA 98032- 1240
PROJECT | M 0902( 188) VENATCHEE WA 98807059¢ SEATTLE WA 981661536 SEATTLE WA 981680388
COUNTY(S) : KI TTI TAS CONTRACTOR NUMBER : CONTRACTOR NUMBER : 100092 CONTRACTOR NUMBER : 746000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
TRAFFI C
53 TEMPORARY TRAFFI C CONTROL DEVI CES
L.S.
1, 500. 00 2,200. 00 2, 500. 00 3, 500. 00
54 TRAFFI C CONTROL LABOR
5000. 0000 HR 29. 0000 28. 2500 29. 0000 29. 0000
145, 000. 00 141, 250. 00 145, 000. 00 145, 000. 00
55 TRAFFI C CONTROL VEHI CLE
92. 0000 DAY 50. 0000 40. 0000 50. 0000 60. 0000
4, 600. 00 3, 680. 00 4, 600. 00 5, 520. 00
56 TRAFFI C CONTROL SUPERVI SOR
1135. 0000 HR 31. 0000 31.5000 33. 0000 32.5000
35, 185. 00 35, 752. 50 37, 455. 00 36, 887. 50
57 CONSTRUCTI ON SI GNS CLASS A
47.0000 e 65. 0000 5. 2500 70. 0000 125. 0000
3, 055. 00 246.75 3,290. 00 5, 875. 00
OTHER | TEMS
58 STRUCTURE EXCAVATI ON CLASS B | NCL. HAUL
254. 0000 s 10. 0000 25. 0000 7. 5000 10. 0000
2,540. 00 6, 350. 00 1, 905. 00 2,540. 00
59 SHORI NG OR EXTRA EXCAVATI ON CLASS B
18. 0000 e 5. 0000 55. 0000 10. 0000 10. 0000
90. 00 990. 00 180. 00 180. 00
60 GRAVEL BACKFILL FOR DRAIN
117. 4000 s 27.0000 58. 0000 30. 0000 5. 0000
3,169. 80 6, 809. 20 3,522.00 587. 00
61 ROADWAY SURVEYI NG
L.S.
30, 000. 00 33, 000. 00 35, 000. 00 25, 000. 00
62 MONUMENT CASE, COVER, AND PI Pt
8. 0000 EACH 175. 0000 250. 0000 250. 0000 250. 0000
1, 400. 00 2, 000. 00 2, 000. 00 2, 000. 00
63 REMOVI NG AND RESETTI NG CHAI N LI NK FENCE
72.0000 8 30. 0000 19. 5000 57. 0000 50. 0000
2, 160. 00 1, 404. 00 4,104.00 3, 600. 00



DOT_RGGBO5

PS&E JOB NO: 98Y012

REVISION NO : 1

CONTRACT NO: 005644 REGON NO : 5
VERSI ON NO : 2 WORK ORDER# : 0L2553
HWY : SR 090
TITLE : SR 90

ELK HEI GHTS I/ C VIC.

TO TANEUM CR. BR.

98Y012
PRQJECT © 1M 0902(188)

COUNTY(S) : KI TTI TAS

GOODFELLOW BRCS.
1407 N WALLA WALLA AVE
98801- 1530
VENATCHEE
CONTRACTOR NUMBER :

LOW BI DDER

WA 98807059¢ SEATTLE

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
Bl D TABULATI ON REPORT

D. A, ZULUAGA CONSTRUCTI ON,
652 SW 143RD ST

2ND BI DDER

WA 981661536
CONTRACTOR NUMBER :

DATE: 05/ 04/ 1999
TI ME: 08: 38

BIDS OPENED ON : May 5 1999

AWARDED ON : May 28 1999
------- 3RD BIDDER -------

SCARSELLA BROS. | NC.

19460 84TH AVE S

KENT WA 98032- 1240

SEATTLE WA 981680388
CONTRACTOR NUMBER : 746000

ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
OTHER | TEMS
64 TRAI NI NG
500. 0000 HR 2.0000 1. 0000 3. 0000 3. 0000
1, 000. 00 500. 00 1, 500. 00 1, 500. 00
65 ROADSI DE CLEANUP
EST.
3, 000. 00 3, 000. 00 3, 000. 00 3, 000. 00
66 TRI MM NG AND CLEANUP
L.S.
2, 400. 00 13, 000. 00 7, 000. 00 2, 000. 00
67 REI MBURSEMENT FOR THI RD PARTY DAMAGE
EST.
2, 500. 00 2, 500. 00 2, 500. 00 2, 500. 00
68 CREDI T/ DEBI TS - M NOR CHANGES
CALC
-3.00 -3.00 -3.00 -3.00
69 CONSTRUCTI ON GEOTEXTI LE FOR TEMPORARY S| LT FENCE
165. 0000 w 1. 0000 6. 0000 11. 0000 16. 5000
165. 00 990. 00 1, 815. 00 2,722.50

CONTRACT TOTAL $2, 734, 647. 45

$2, 076, 588. 20

$2, 146, 638. 65

$2, 209, 135. 35



DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

* ok *

PS&E JOB NO: 98Y012 REVISION NO : 1
CONTRACT NO: 005644 REGGON NO :5
VERSI ON NO : 2 WORK ORDER# : 0OL2553
HWY : SR 090

TITLE : SR 90

ELK HEIGHTS I/ C VIC.
TO TANEUM CR. BR.

Bl D TABULATI ON REPORT * * *

------- 4TH BIDDER -------

OLDCASTLE NORTHWEST, |INC., Dt
18500 SOUTHCENTER PKWY

DATE: 05/ 04/ 1999
TI ME: 08: 38

BIDS OPENED ON : May 5 1999
AWARDED ON : May 28 1999

98Y012 98188- 4634
PROJECT - 1M 0902(188) TUKW LA WA 981382050
COUNTY(S) : KI TTI TAS CONTRACTOR NUMBER : 755000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT
PREPARATI ON
1 MOBI LI ZATI O\
L.S.
175, 000. 00 110, 000. 00
2 CLEARI NG AND GRUBBI NG
7. 8000 ha 2, 500. 0000 4, 000. 0000
19, 500. 00 31, 200. 00
3 REMOVAL OF STRUCTURE AND OBSTRUCTI ON
L.S.
700. 00 2,300. 00
4 REMOVI NG ASPHALT CONC. PAVEMENT
8850. 0000 m 3.5000 5.0000
30, 975. 00 44, 250. 00
5 REMOVI NG BEAM GUARDRAI L ANCHOR
6. 0000 EACH 200. 0000 165. 0000
1, 200. 00 990. 00
6 REMOVI NG BEAM GUARDRAI L
330. 3000 w 6. 0000 5.0000
1,981. 80 1, 651. 50
7 REMOVI NG CABLE GUARDRAI L
192. 5000 w 3.5000 5.0000
673.75 962. 50
8 REMOVI NG TEMPORARY PAVEMENT MARKI NG
16745. 0000 w 0. 1800 1. 0000
3,014.10 16, 745. 00
9 REMOVI NG PAI NT STRI PE
2950. 0000 w 1. 7500 1. 5000
5,162. 50 4,425.00
GRADI NG
10 ROADWAY EXCAVATI ON I NCL. HAUL
34300. 0000 B 8. 0000 9. 0000
274, 400. 00 308, 700. 00
11 EMBANKNMENT COMPACTI ON
17870. 0000 B 1. 0000 3.0000
17, 870. 00 53, 610. 00



DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

* * * Bl D TABULATI ON REPORT * * *

PS&E JOB NO: 98Y012 REVI SION NO : 1

CONTRACT NO: 005644 REGGON NO : 5

VERSI ON NO : 2 WORK ORDER# : OL2553

HWY SR 09 T 4TH BIDDER  -------
TITLE : SR 90 OLDCASTLE NORTHWEST, | NC., Dt

ELK HEIGHTS I/ C VIC.

TO TANEUM CR BR. 18500 SOUTHCENTER PKWY

DATE: 05/ 04/ 1999
TI ME: 08: 38

BIDS OPENED ON : May 5 1999
AWARDED ON : May 28 1999

98Y012 98188- 4634
PROJECT - 1M 0902(188) TUKW LA WA 981382050
COUNTY(S) : KI TTI TAS CONTRACTOR NUMBER : 755000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT
DRAI NAGE
12 DI TCH EXCAVATI ON | NCL. HAUL
47.0000 B 15. 0000 28. 0000
705. 00 1, 316. 00
13 CONCRETE | NLET
31. 0000 EACH 750. 0000 800. 0000
23, 250. 00 24, 800. 00
14 DROP | NLET TYPE 1
1. 0000 EACH 3, 000. 0000 1, 775. 0000
3, 000. 00 1, 775. 00
15 LI GHT LOOSE RI PRAP
13. 0000 B 50. 0000 50. 0000
650. 00 650. 00
16  UNDERDRAI N Pl PE 100MM DI AM
4045. 0000 w 32. 0000 15. 0000
129, 440. 00 60, 675. 00
17 DRAIN PIPE 150 MM DI AM
183. 0000 w 25. 0000 50. 0000
4,575. 00 9, 150. 00
18 SCHEDULE A CULV. PIPE 450 MM DI AM
76. 0000 w 60. 0000 60. 0000
4,560. 00 4,560. 00
19 CL. Il REINF. CONC. CULV. PIPE 450 MM DI AM
12. 0000 w 150. 0000 120. 0000
1, 800. 00 1, 440. 00
20 CL. Il REINF. CONC. CULV. PIPE 600 MM DI AM
13. 5000 w 175. 0000 150. 0000
2,362.50 2,025.00
21 PLAIN ST. CULV. PIPE 1.6 MM TH. 450 MM DI AM
29.5000 w 80. 0000 60. 0000
2,360. 00 1, 770. 00
22 PLAIN ST. CULV. PIPE 1.6 MM TH. 1200 MM DI AM
20. 0000 w 164. 0000 130. 0000

3, 280. 00 2,600. 00



DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 05/ 04/ 1999
Bl D TABULATI ON REPORT TI ME: 08: 38
PS&E JOB NO: 98Y012 REVI SI ON NO : BI DS OPENED ON : May 5 1999
CONTRACT NO: 005644 REGION NO AWARDED ON : May 28 1999
VERSI ON NO : 2 WORK ORDER# : OL2553
W CSR 090 e 4TH BI DDER
TITLE : SR 90 OLDCASTLE NORTHWEST,
ELK HEIGHTS I/C VIC 18500 SOUTHCENTER PKWY
TO TANEUM CR. BR.
98Y012 98188- 4634
PROJECT - 1M 0902(188) TUKW LA WA 981382050
COUNTY(S) : KI TTI TAS CONTRACTOR NUMBER
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT
STORM SEVER
23 CATCH BASIN TYPE 2 1200 MM DI AM
1. 0000 EACH 2, 000. 0000 1, 200. 0000
2, 000. 00 1, 200. 00
STRUCTURE
24 DI TCH SLAB
L.S.
2, 000. 00 1, 300. 00
SURFACI NG
25 CRUSHED SURFACI NG BASE COURSE
15310. 0000 t 10. 0000 10. 0000
153, 100. 00 153, 100. 00
LI QUI D ASPHALT
26  ANTI - STRI PPI NG ADDI Tl VE
EST.
590. 00 590. 00
ASPHALT TREATED BASE
27 ASPHALT TREATED PERMEABLE BASE
2990. 0000 t 25. 0000 31. 0000
74, 750. 00 92, 690. 00
CEMENT CONCRETE PAVENMENT
28 FURNI SHI NG 14 DAY CONC. FOR CEMENT CONC. PAVEMENT
3740. 0000 s 130. 0000 140. 0000
486, 200. 00 523, 600. 00
29 CEMENT CONC. PAVENENT
12680. 0000 e 61. 0000 14. 0000
773, 480. 00 177, 520. 00
30 EPOXY- COATED TIE BAR W TH DRI LL HOLE
3277.0000 EACH 10. 0000 11. 0000
32, 770. 00 36, 047. 00
ASPHALT CONCRETE PAVEMENT
31 ASPHALT CONC. PAVEMENT CL. B PG 58- 2:
1170. 0000 t 30. 0000 33. 0000
35, 100. 00 38, 610. 00



DOT RGGBO5 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 05/ 04/ 1999
- * % *  BI D TABULATI ON REPORT * * * TI ME: 08: 38
PS&E JOB NO: 98Y012 REVI SION NO : 1 BI DS OPENED ON : May 5 1999
CONTRACT NO: 005644 REGGON NO : 5 AWARDED ON : May 28 1999
VERSI ON NO : 2 WORK ORDER# : OL2553
W CSR 090 e 4TH BIDDER -------
TITLE : SR 90 OLDCASTLE NORTHWEST, | NC., Dt
ELK HEIGHTS I/C VIC 18500 SOUTHCENTER PKWY
TO TANEUM CR. BR.
98Y012 98188- 4634
PROJECT - 1M 0902(188) TUKW LA WA 981382050
COUNTY(S) : KI TTI TAS CONTRACTOR NUMBER : 755000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT
ASPHALT CONCRETE PAVEMENT
32 JOB M X COWPLI ANCE PRI CE ADJUSTMENT
CALC
1, 190. 00 1, 190. 00
EROSI ON CONTROL AND PLANTI NG
33 SEEDI NG, FERTILIZI NG AND MULCHI NG
7.1000 ha 2, 300. 0000 2, 500. 0000
16, 330. 00 17, 750. 00
34 TEMPORARY WATER POLLUTI ON/ EROSI ON CONTROL
EST.
500. 00 500. 00
TRAFFI C
35 CONDUI T SYSTEM
L.S.
3, 000. 00 10, 000. 00
36  BLACKOUT TAPE STRI PE
6695. 0000 w 6. 5000 2.0000
43,517. 50 13, 390. 00
37 I NSET METHYLMETHACRYLATE PLASTI C LANE STRI PE
2470. 0000 w 6. 1500 7.0000
15, 190. 50 17, 290. 00
38  CONTI NUOUS SHOULDER RUMBLE STRI P
8. 7000 km 500. 0000 1, 200. 0000
4, 350. 00 10, 440. 00
39  FLEXI BLE DRAI NAGE MARKER
34. 0000 EACH 20. 0000 26. 0000
680. 00 884. 00
40 BEAM GUARDRAI L ANCHOR TYPE 2
1. 0000 EACH 400. 0000 525. 0000
400. 00 525. 00
41 BEAM GUARDRAI L ANCHOR TYPE 4
1. 0000 EACH 350. 0000 425. 0000
350. 00 425. 00



DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 05/ 04/ 1999
* % *  BI D TABULATI ON REPORT * * * TI ME: 08: 38
PS&E JOB NO: 98Y012 REVI SION NO : 1 BI DS OPENED ON : May 5 1999
CONTRACT NO: 005644 REGI ON NO 5 AWARDED ON : May 28 1999
VERSI ON NO : 2 WORK ORDER# : OL2553
W CSR 090 e 4TH BIDDER -------
TITLE : SR 90 OLDCASTLE NORTHWEST, | NC., Dt
ELK HEIGHTS I/C VIC 18500 SOUTHCENTER PKWY
TO TANEUM CR. BR.
98Y012 98188- 4634
PROJECT | M 0902( 188) TUKW LA WA 981382050
COUNTY(S) : KI TTI TAS CONTRACTOR NUMBER : 755000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT
TRAFFI C
42 REMOVI NG AND RESETTI NG BEAM GUARDRAI L
411.5000 w 22.0000 18. 0000
9, 053. 00 7,407.00
43 TEMPORARY CONC. BARRI ER
3032. 4000 w 25. 0000 40. 0000
75, 810. 00 121, 296. 00
44 TEMPORARY | MPACT ATTENUATOR
1. 0000 EACH 5, 000. 0000 2, 200. 0000
5, 000. 00 2, 200. 00
45 FLEXI BLE GUI DE POST
43. 0000 EACH 20. 0000 25. 0000
860. 00 1, 075. 00
46 PAINT STRI PE
2950. 0000 w 0. 5000 1. 0000
1, 475. 00 2, 950. 00
47 TEMPORARY PAVEMENT MARKI NG
10050. 0000 w 0. 2000 0. 5000
2,010. 00 5, 025. 00
48 PERMANENT SI GNI NG
L.S.
2, 000. 00 5, 000. 00
49 TRAFFI C SAFETY DRUM
178. 0000 EACH 40. 0000 55. 0000
7,120. 00 9, 790. 00
50 SEQUENTI AL ARROW SI GN
2950. 0000 HR 3. 0000 4. 0000
8, 850. 00 11, 800. 00
51 PORTABLE CHANGEABLE MESSAGE SI GN
1. 0000 EACH 2, 500. 0000 10, 000. 0000
2, 500. 00 10, 000. 00
52 OPERATI ON OF PORTABLE CHANGEABLE MESSAGE S| GN
3025. 0000 HR 10. 0000 3. 0000
30, 250. 00 9, 075. 00



DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 05/ 04/ 1999
Bl D TABULATI ON REPORT * * * TI ME: 08: 38
PS&E JOB NO: 98Y012 REVI SION NO : 1 BI DS OPENED ON : May 5 1999
CONTRACT NO: 005644 REGGON NO : 5 AWARDED ON : May 28 1999
VERSI ON NO : 2 WORK ORDER# : OL2553
W CSR 090 e 4TH BIDDER -------
TITLE : SR 90 OLDCASTLE NORTHWEST, | NC., Dt
ELK HEIGHTS I/C VIC 18500 SOUTHCENTER PKWY
TO TANEUM CR. BR.
98Y012 98188- 4634
PROJECT - 1M 0902(188) TUKW LA WA 981382050
COUNTY(S) : KI TTI TAS CONTRACTOR NUMBER : 755000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT
TRAFFI C
53 TEMPORARY TRAFFI C CONTROL DEVI CES
L.S.
1, 500. 00 2, 500. 00
54 TRAFFI C CONTROL LABOR
5000. 0000 HR 29. 0000 35. 0000
145, 000. 00 175, 000. 00
55 TRAFFI C CONTROL VEHI CLE
92. 0000 DAY 50. 0000 44,0000
4, 600. 00 4, 048. 00
56 TRAFFI C CONTROL SUPERVI SOR
1135. 0000 HR 31. 0000 35. 0000
35, 185. 00 39, 725. 00
57 CONSTRUCTI ON SI GNS CLASS A
47.0000 e 65. 0000 10. 0000
3, 055. 00 470. 00
OTHER | TEMS
58 STRUCTURE EXCAVATI ON CLASS B | NCL. HAUL
254. 0000 s 10. 0000 15. 0000
2, 540. 00 3, 810. 00
59 SHORI NG OR EXTRA EXCAVATI ON CLASS B
18. 0000 e 5. 0000 10. 0000
90. 00 180. 00
60 GRAVEL BACKFILL FOR DRAI N
117. 4000 s 27.0000 20. 0000
3, 169. 80 2,348.00
61 ROADWAY SURVEY!I NG
L.S.
30, 000. 00 25, 000. 00
62 MONUMENT CASE, COVER, AND PI PE
8. 0000 EACH 175. 0000 250. 0000
1, 400. 00 2, 000. 00
63  REMOVI NG AND RESETTI NG CHAI N LI NK FENCE
72.0000 w 30. 0000 44,0000
2, 160. 00 3, 168. 00



DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 05/ 04/ 1999
Bl D TABULATI ON REPORT * * * TI ME: 08: 38
PS&E JOB NO: 98Y012 REVI SION NO : 1 BI DS OPENED ON : May 5 1999
CONTRACT NO: 005644 REGI ON NO 5 AWARDED ON : May 28 1999
VERSI ON NO : 2 WORK ORDER# : OL2553
W CSR 090 e 4TH BIDDER -------
TITLE : SR 90 OLDCASTLE NORTHWEST, | NC., Dt
ELK HEIGHTS I/C VIC 18500 SOUTHCENTER PKWY
TO TANEUM CR. BR.
98Y012 98188- 4634
PROJECT - 1M 0902(188) TUKW LA WA 981382050
COUNTY(S) : KI TTI TAS CONTRACTOR NUMBER : 755000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT
OTHER | TEMS
64 TRAI NI NG
500. 0000 HR 2.0000 1. 0000
1, 000. 00 500. 00
65 ROADSI DE CLEANUP
EST.
3, 000. 00 3, 000. 00
66 TRI MM NG AND CLEANUP
L.S.
2, 400. 00 3, 000. 00
67 REI MBURSEMENT FOR THI RD PARTY DAMAGE
EST.
2, 500. 00 2, 500. 00
68 CREDI T/ DEBI TS - M NOR CHANGES
CALC
-3.00 -3.00
69 CONSTRUCTI ON GEOTEXTI LE FOR TEMPORARY S| LT FENCE
165. 0000 w 1. 0000 5. 0000
165. 00 825. 00

CONTRACT TOTAL

$2, 734, 647. 45

$2, 236, 335. 00



